

Judicial Council of California

ADMINISTRATIVE OFFICE OF THE COURTS

455 Golden Gate Avenue • San Francisco, California 94102-3688 Telephone 415-865-4200 • Fax 415-865-4205 • TDD 415-865-4272

ADDENDUM 3

Date

October 22, 2009

Tο

Potential Proposers

From

Judicial Council of California
Administrative Office of the Courts,
Office of Court Construction and Management
Subject

Addendum No. 3

New Porterville Courthouse

Solicitation Number: OCCM-2009-03

- Replace Attachment C, Construction Phase Scope Detail, in its entirety and replace with the attached, Attachment C, Construction Phase Scope Detail, Addendum 3
- 2. Replace Request for Proposal, Schedule of Events, with Request for Proposal, Schedule of Events, Addendum 3 below:

Action Requested

Please review the Addenda item below

Please review Q&A below:

Contact

occm_solicitations@jud.ca.gov

Schedule of Events - Addendum 3

No.	Events	Dates (Calif. Time)
1	Pre-Proposal / Project Review Teleconference. Telephone Participants Dial: 877-455-8688 Participant Code: 900364	10:00 AM on Friday, October 2, 2009
2	Deadline for submission of Proposer's Requests for Clarifications re: the RFQ/P and non-binding email of Intent to Respond	5:00 PM on Friday, October 9, 2009
3	Clarifications, Modifications and Answers to Questions posted on "courtinfo" website: http://www.courtinfo.ca.gov/reference/rfp/	2:00 PM on Monday October 19, 2009 (estimated)
4	Proposal Due Date and Time	2:00 PM on Monday, October 26, 2009
5	Posting of Short Listed Proposers on courtinfo website	2:00 PM on Monday, November 9,2009 (estimated)
6	Interviews of Short Listed Proposers at AOC Offices in Burbank, CA. 2255 North Ontario Street., Suite 200	Tuesday, November 17, 2009 (estimated) Times TBD
7	Posting of Intent to Award on courtinfo website	Tuesday, November 24, 2009 (estimated)

09/18/09 Page 1 of 2

New Porterville Courthouse CM at Risk RFQ/P # OCCM-2009-03 Addendum 3

	RFQ Reference	Question	Answers
1	Attachment C – Misc. Project Costs	Attachment C, under Miscellaneous Project Cost, the utility fees and other jurisdictional fees are to be included in the CM at Risk's Construction Phase Services amount. Addenda 1 and 2 (dated 10/20/09) rejected the request to move these fees to the "Paid by State" column. Without the knowledge of the design factors listed in the previous questions, it is impossible for the proposers to determine the magnitude of these fees. Furthermore, previous recent AOC solicitations for other courthouse Projects (Stockton, Hollister, Solano, etc.) listed these fees as the State's responsibility. We urge you to reconsider your responses provided in addenda 1 and 2 and exclude these fees from the Construction Phase Services price.	Agree. Please see Addendum Item 1, Revised Attachment C, Addendum 3.
2			

09/18/09 Page 2 of 2